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RAVENSTHORPE SPORTING COMPLEX
Masterplan

Indicative cost estimate

Covered grandstand $ 450,000.00
External facilities upgrade $ 550,000.00
Construction Cost (excl GST) $ 1,000,000.00
Design + construction contingency (15%) $ 150,000.00
Consultant fees (10%) $ 100,000.00
Total Cost (excl GST) $ 1,250,000.00
Council fees and charges excluded
Cost escalation to tender (past 2015) excluded

Notes

* This cost estimate is indicative only based on PGA's site plan SK01 dated July 2015
and is not based on detailed design drawings or engineering input

Specific estimate exclusions (in addition to items noted above)

* Lighting to multi-purpose path (est. $100,000)

* Fixed seating to grandstand (amphitheatre steps only)
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Project: 15045 - Ravensthorpe Sporting Complex Details: Indicative cost estimate
Building: Masterplan
Iltem Description Quantity Unit Rate Total
SPORTING COMPLEX UPGRADE
Covered Grandstand
1 New roof structure (incl columns + footings) 280 m2 500.00 140,000
2 Form tiered amphitheatre steps (no seats) item 150,000
3 Lighting 30,000
4 Modifications at junction with existing sports centre item 30,000
5 Ramp access 40 m 1,250.00 50,000
6 Site preparation and associated works item 30,000
7 Stormwater drainage item 20,000
450,000
External Faciities Upgrade
8 New playground item 100,000
9 New playground - siteworks (earthworks) item 100,000
10 Hit-up wall item 20,000
11 Convert existing tennis courts to basketball (new equipment and linemarking) item 60,000
12 Convert existing basketball courts to car parking (new linemarking) item 30,000
13 EO for new crossover access to car parking item 20,000
14 Cricket practice nets item 50,000
15 Multi-use path item 150,000
16 Lighting to multi-use path (at 20m centres) - $100k note excluded
17 Vehicle restriction barrier and gates item 20,000
550,000
TOTAL CONSTRUCTION COST (excl GST) 1,000,000
Special Provisions
18 Design + construction contingency 15% 150,000
19 Loose furniture and equipment note excluded
20 Consultant fees 10% 100,000
21 Cost escalation to tender (past 2015) note excluded
250,000
TOTAL PROJECT COST (excl GST) 1,250,000
SPORTING COMPLEX UPGRADE
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