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RAVENSTHORPE SPORTING COMPLEX

Masterplan

Indicative cost estimate

Covered grandstand 450,000.00$            

External facilities upgrade 550,000.00$            

Construction Cost (excl GST) 1,000,000.00$         

Design + construction contingency (15%) 150,000.00$            

Consultant fees (10%) 100,000.00$            

Total Cost (excl GST) 1,250,000.00$         

Council fees and charges excluded

Cost escalation to tender (past 2015) excluded

Notes

* This cost estimate is indicative only based on PGA's site plan SK01 dated July 2015

   and is not based on detailed design drawings or engineering input

Specific estimate exclusions (in addition to items noted above)

* Lighting to multi-purpose path (est. $100,000)

* Fixed seating to grandstand (amphitheatre steps only)
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Item Description Quantity Unit Rate Total

Project: 15045 - Ravensthorpe Sporting Complex

Building: Masterplan

Details: Indicative cost estimate

SPORTING COMPLEX UPGRADE

Covered Grandstand     

1 New roof structure (incl columns + footings) 280 m2 500.00 140,000

2 Form tiered amphitheatre steps (no seats)  item  150,000

3 Lighting    30,000

4 Modifications at junction with existing sports centre  item  30,000

5 Ramp access 40 m 1,250.00 50,000

6 Site preparation and associated works  item  30,000

7 Stormwater drainage  item  20,000

    450,000

External Faciities Upgrade     

8 New playground  item  100,000

9 New playground - siteworks (earthworks)  item  100,000

10 Hit-up wall  item  20,000

11 Convert existing tennis courts to basketball (new equipment and linemarking)  item  60,000

12 Convert existing basketball courts to car parking (new linemarking)  item  30,000

13 EO for new crossover access to car parking  item  20,000

14 Cricket practice nets  item  50,000

15 Multi-use path  item  150,000

16 Lighting to multi-use path (at 20m centres) - $100k  note  excluded

17 Vehicle restriction barrier and gates  item  20,000

    550,000

     

TOTAL CONSTRUCTION COST (excl GST)    1,000,000

     

Special Provisions     

18 Design + construction contingency  15%  150,000

19 Loose furniture and equipment  note  excluded

20 Consultant fees  10%  100,000

21 Cost escalation to tender (past 2015)  note  excluded

    250,000

     

TOTAL PROJECT COST (excl GST)    1,250,000

SPORTING COMPLEX UPGRADE

CostX
07/08/2015

Owen Consulting Page 1 of 1


